



Technical Coordination Services

The Mattagami Extensions Coordinating Committee (MECC) is an organization tasked with ensuring that the Environmental Assessment Terms & Conditions established for the approval of the Lower Mattagami River Project are adhered to. The project involves the construction of a replacement generating station at Smoky Falls and the extensions of the stations at Little Long, Kipling and Harmon.

The MECC was established under Order-in-Council of the Ontario government and includes representatives of Moose Cree, Tagwa Tagamou First Nations as well as MoCreebec Council and Ontario Power Generation.

The MECC is currently seeking proposals (resumes) from interested individuals or firms to provide assistance on a contractual basis in coordinating the technical aspects of addressing the Terms & Conditions of the Environmental Assessment Approval for the Project.

Interested parties must demonstrate experience in the coordination of a wide range of technical activities and the experience and ability to communicate in a technical environment with consultants, government officials, municipal, and first nation representatives.

Interested parties will have the capacity to operate as an independent contractor with respect to the provision of the necessary supplies, office space, equipment and administrative support.

The work will involve an estimated ten (10) to twenty (20) hours per week.

Interested parties will include in their proposals their costs for services and their understanding that this work is based on an as-required basis and no commitment is offered for a minimum amount of hours.

The deadline for proposals is **September 5, 2014 12:00 noon.**

Proposals are to be forwarded to:

Resource Protection Unit

P.O. Box 190

Moose Factory, Ontario P0L 1W0

Attn: Judy I. Small

705-658-2847 Ext 266

Electronic submissions are preferred: judy.small@moosecree.com